



**CoffeScript by Dex Miranda**

Pawa, Legazpi City, Albay  
Philippines

# QUOTATION

QUOTATION # DXP001  
DATE: OCTOBER 23, 2025

**DXP - Double Exposure Productions**

Office #304, Saaha Offices B  
Souk Al Bahar, Downtown Dubai  
P.O. Box 414229, Dubai, U.A.E.

**Attention:** Ahmed Almutawa

I appreciate the opportunity to collaborate with you on this project. In accordance with your guidelines and policies, the following terms are acknowledged and accepted for inclusion in my formal quotation (DXP001).

DESCRIPTION	ITEM	UNIT PRICE (AED)	TOTAL PRICE (AED)
Web Design & Development for <b>Dubai Filmmaker</b> website based on <b>posterco.tv</b> — includes full front-end replication (animation, responsiveness, interactions, section transitions, optimization, and mobile compatibility). Hosting and domain excluded.	1	5,000	5,000
<b>TOTAL</b>			5,000 AED



## CoffeScript by Dex Miranda – Terms of Business

The project will commence once this **quotation is formally accepted by the client**, acknowledged through signature and company stamp, confirming agreement with the budget and project scope.

### Payment Terms

- **1st Payment – 20% (AED 1,000)**  
Due upon project confirmation. Payment via bank transfer only. Cheques are not accepted.
- **2nd Payment – 30% (AED 1,500)**  
Due upon delivery of the functional homepage and main layout for review and feedback.
- **Final Payment – 50% (AED 2,500)**  
Due upon completion and final handover of the live website and all source/project files.

**All payments must be made to:**

**Bank Name: Gotyme Bank**

**Account Name: DEXTER MIRANDA**

**Account Number: 014438146475**

Full ownership and IP rights to the final website deliverables transfer to **Dubai Filmmaker** upon receipt of full payment.

### General Terms

- All applicable taxes, levies, and withholding tax liabilities not included in this quotation shall be borne by the client.
- The quoted price is fixed upon signing and is not subject to currency fluctuation.
- If the project is cancelled during production, a minimum of **50%** of the total quoted amount will be chargeable.
- If cancellation occurs due to vendor delay or non-performance, the client will only pay for completed and accepted work.
- Non-completion insurance is not included; any additional costs from unforeseen circumstances (e.g., hosting issues, plugin costs) are borne by the client.
- Only services explicitly listed in this quotation are included. Additional features, pages, or revisions will be quoted separately.
- A maximum of **two (2) revisions per milestone** is included.  
Revisions caused by vendor error or miscommunication do not count toward this limit.
- Additional revisions beyond the limit (not due to developer error) will be billed separately.
- The project and its files remain the property of **CoffeeScript by Dex Miranda** until full payment is received.
- No files, website credentials, or deliverables will be released until all payments are fully settled.
- CMS (Content Management System) upgrades, integrations, or additional functionality not included in the original scope will be billed separately, based on the updated requirements and effort involved.

### Delivery & Timeline

- The complete website shall be delivered **no later than 1.5 months (6 weeks)** from the official **project commencement date**.
- A **5-day quality buffer** is permitted for final refinements or optimization, not for delays.
- Upon completion and acceptance of the project, **free technical support and minor content updates** (e.g., text/image replacements, link adjustments, basic fixes) will be provided for **30 calendar days** after final handover.
- After the 30-day period, any further maintenance, content updates, or technical assistance will be **billed separately** or based on a separate maintenance agreement, whichever is agreed upon in writing.

### Scope of Work (SOW)

A **detailed Scope of Work** (attached separately) will define:

- Deliverables (responsive website, animation effects, optimized for desktop and mobile)
- Framework: HTML, CSS (Tailwind), and JavaScript/React (as applicable)
- Hosting, domain, and content to be provided by the client unless otherwise agreed
- Milestones, technical parameters, and payment schedule tied to formal acceptance
- Updates, revisions and future modifications
- Frequently Asked Questions



### Acceptance & Payment Release

All submitted deliverables will undergo **formal DXP review within 3 business days. Payments will only be released upon written acceptance.**

### Quote Acceptance

By signing below, the client acknowledges and agrees to the terms outlined above.

-----  
**Authorized Signature & Company Stamp Name:**  
**Date:**



Annex A – Scope of Work (SOW)

**Project Title:** Dubai Filmmaker Website Design & Development  
**Prepared by:** CoffeeScript by Dex Miranda  
**Client:** Dubai Filmmaker

Overview


The project involves **replicating the layout, animations, and interactive experience of [posterco.tv](#)** while tailoring the **design, content, and branding** to reflect **Dubai Filmmaker’s identity**.  
The final product will be a visually dynamic, responsive website optimized for desktop and mobile viewing, with smooth transitions and cinematic presentation suitable for a filmmaker’s portfolio.

Deliverables

Category	Deliverable Description	Notes
Web Design	Homepage and subpage layouts following the structure of posterco.tv	Includes animations and responsive design
Frontend Development	Responsive web development using <b>HTML, Tailwind CSS, and React (JavaScript)</b>	Mobile-first approach
Animations & Interactivity	Smooth scroll, reveal animations, hover effects, and video background integration	Based on reference site
Content Integration	Placement of client-supplied text, videos, and images	Client to provide all final content
SEO & Performance Optimization	Basic on-page SEO setup and performance tuning	Includes meta tags, lazy loading, and code optimization
Testing & Launch	Cross-browser and cross-device testing; deployment to live domain	Includes <b>5 days of post-launch support</b>

Timeline & Milestones

Milestone	Description	Deliverable	Payment	Target Date
Phase 1 – Kickoff & Setup	Finalize requirements, gather assets, confirm design direction	Project plan & workspace setup	—	Week 1
Phase 2 – Homepage Design	Develop homepage layout & navigation	Functional homepage demo	20%	Week 2
Phase 3 – Inner Pages	Develop About, Work/Portfolio, and Contact pages	Responsive inner pages	30%	Week 4
Phase 4 – Animations & Optimization	Integrate animations and optimize load performance	Fully functional responsive site	—	Week 5
Phase 5 – Final Review & Handover	Client review, revisions, and deployment to live domain	Live website + source files	50%	Week 6
Post-Launch Support	Bug fixes and small adjustments	Support period (5 days)	—	Week 6.5



## Updates, revisions and future modifications

DESCRIPTION	DETAILS / TERMS
<b>Revisions</b>	Revisions refer to <b>minor changes</b> such as alignment fixes, text edits, and small design refinements. These do <b>not include</b> new animations, styles, or elements. A maximum of <b>2 revisions per stage</b> is allowed. Additional requests will be considered a separate scope.
<b>Change of Approach</b>	Any request that deviates from the <b>approved design or website benchmark</b> , or introduces <b>new features, animations, or transitions</b> , shall be treated as a <b>Change of Approach</b> . Such changes are <b>not included in the current AED 5,000 budget</b> and will require a <b>separate quotation</b> .
<b>Post-Delivery Updates (Within 30 Days)</b>	The client is entitled to <b>free updates within 30 days</b> after project delivery. These include minor edits such as updating text, images, videos, or small webpage adjustments.
<b>Post-Delivery Updates (After 30 Days)</b>	After the 30-day free period, any website updates, edits, or maintenance requests will be <b>charged separately</b> at depending on the task complexity.
<b>Self-Updating Feature (Optional)</b>	<i>Note:</i> The current website does <b>not include</b> an end-user update feature (e.g., drag-and-drop builder or CMS interface). This feature requires <b>integration of a paid extension or software</b> and is <b>outside the current budget</b> . It can be <b>added in the future under a separate quotation</b> if desired.
<b>Manual Updates</b>	Since the website is <b>fully coded</b> , updates can only be done using <b>web development tools</b> . If the client is not familiar with these tools, the developer may perform updates within the <b>first 30 days free of charge</b> , after which the regular maintenance fee applies.
<b>Optional Quotation</b>	If the client requests a <b>version allowing self-management and content editing</b> , a <b>separate quotation</b> will be provided to include this capability, as previously discussed.

## FREQUENTLY ASKED QUESTIONS (FAQ)

QUESTION	ANSWER
<b>1. Can we update the website ourselves in the future?</b>	The current project does <b>not include a built-in self-update feature</b> (like a CMS or drag-and-drop editor). However, this can be <b>added later under a separate quotation</b> if you prefer to manage your own content updates.
<b>2. What kind of updates are free after delivery?</b>	Within <b>30 days after delivery</b> , you're entitled to <b>free minor updates</b> such as text, image, or video changes. These do not include major redesigns, new pages, or new features.
<b>3. What happens after the 30-day support period?</b>	After the free period, updates or maintenance requests will be <b>charged separately</b> depending on complexity.
<b>4. What is considered a revision?</b>	A <b>revision</b> means small adjustments (e.g., spacing, alignment, or wording) within the existing design. Revisions <b>do not include</b> new elements, animations, or layout changes. A maximum of <b>2 revisions per stage</b> is included.
<b>5. What is a "Change of Approach"?</b>	A <b>Change of Approach</b> refers to any major design or functional change that goes <b>beyond the approved scope</b> , such as adding new sections, animations, or features. These will require a <b>new quotation</b> .
<b>6. What if we want to add more videos or projects later on?</b>	You may request additional uploads anytime. Within the 30-day support period, this is <b>free of charge</b> . After that, such updates will be billed separately based on time and effort.
<b>7. What if we experience a delay due to our own internal feedback?</b>	Delays caused by late feedback or content submission from the client may affect the delivery date but will <b>not affect the total project fee</b> . However, internal vendor delays are <b>not valid reasons</b> for project extensions or extra charges.
<b>8. Can you provide a quotation where we can edit the site ourselves?</b>	Yes. A <b>separate quotation</b> can be provided that includes integration of a <b>paid CMS or drag-and-drop tool</b> , enabling your team to easily update content in the future.



**Responsibilities**

Party	Responsibilities
CoffeeScript by Dex Miranda	Web design, frontend development, responsiveness, animation, optimization, and deployment.
Dubai Filmmaker (Client)	Provide finalized content (text, videos, logos) and timely feedback during revisions.

**Additional Notes**

- Any **CMS upgrades or future backend integration** (e.g., admin dashboard) will be quoted separately.
- Free **technical support** for 30 days after final handover (minor fixes and content adjustments).
- After the free support period, **maintenance and updates will be billed** under a new service agreement.

**DISCLAIMER**

The project timeline provided is based on the agreed milestones and projected workflow. However, the **timeline may change depending on the client’s approval process**, responsiveness, or the timing of content submissions. Any delays in feedback, approvals, or provision of required materials from the client’s side may affect the final delivery date but will **not alter the agreed project fee**.